Prepared for Mr. Akheel Mohommad

Digital Brand, Product & Growth Proposal

The project will combine strategic branding, a Sanity-powered corporate website, and coordinated market preparation under one engagement.

TOURITHM VENTURE 360™

Integrated Brand, Digital Product & Growth Solutions



TOURITHM VENTURE 360™

Integrated Brand, Digital Product & Growth Solution



Thank you for considering Tourithm as your digital development and growth partner.

Based on the current requirements for **Go Technologies** and its GoChauffeur product, Tourithm has prepared a coordinated digital solution covering brand development, a Sanity-powered corporate website, social media management, pre-launch marketing, and paid digital advertising.

The objective of this engagement is to build a consistent digital ecosystem where the Go Technologies corporate brand, GoChauffeur product brand, client-managed corporate website, and marketing presence work together under one clear direction.

The project is structured around three key areas:

01 **Go Technologies & GoChauffeur Brand Development**

02 **Go Technologies Website Revamp with Sanity CMS**

03 **Digital Growth & Pre-Launch Marketing**

This engagement is designed to establish the digital foundation required for Go Technologies to strengthen its corporate presence while preparing GoChauffeur for market introduction.

The project will combine strategic branding, a Sanity-powered corporate website, and market preparation under one coordinated engagement.

01. Go Technologies Brand Development

Tourithm will develop a professional and scalable corporate identity for **Go Technologies** as the mother company behind GoChauffeur and potential future technology products.

The identity will be designed to communicate credibility, innovation, professionalism, and long-term scalability.



Includes

01	Brand Discovery Session	02	Brand Positioning	03	Brand Strategy Development
04	Corporate Brand Identity Development	05	Brand Board Development	06	Brand Color Palette
07	Typography System	08	Visual Identity Direction	09	Corporate Brand Assets
10	Digital Brand Application Direction	11	Brand Guidelines Document		

The Go Technologies identity will establish the visual and strategic foundation for the wider company ecosystem.

02. GoChauffeur Product Brand Development

A dedicated product identity will be developed for **GoChauffeur**, allowing it to establish its own recognizable presence while maintaining a clear relationship with Go Technologies.

Includes

01	GoChauffeur Product Brand Positioning	02	Product Brand Identity Development	03	Product Brand Board
04	Product Color System	05	Product Typography System	06	Product Visual Direction
07	Product Brand Assets	08	Product Brand Guidelines	09	Digital Brand Direction

Brand Architecture

The project will establish a clear relationship between:

Go Technologies
Mother Company

→

GoChauffeur
Product / Technology Platform

This structure will allow GoChauffeur to operate as a recognizable customer-facing product while remaining connected to Go Technologies as its parent company.


03. Brand Architecture & Digital Alignment

Tourithm will ensure that Go Technologies and GoChauffeur operate as part of one coordinated brand ecosystem rather than as disconnected identities.

The brand architecture will define how the two identities work together across:

01 Corporate Communication
02 Product Communication
03 Website Presentation
04 Social Media
05 Marketing Campaigns
06 Digital Advertising
07 Launch Communications
08 Future Digital Assets

This will create a consistent visual and strategic foundation across the entire Go Technologies ecosystem.



04. Go Technologies Website Revamp with Sanity CMS

Tourithm will completely revamp the existing **Go Technologies corporate website**, integrate Sanity CMS, and align the platform with the new brand direction.

The revamp will create a modern, professional, responsive, and credible corporate website with structured content control for the client.

Includes

01	Existing Website Review	02	Website Structure Review	03	User Experience Improvements
04	Modern Visual Direction	05	Website UI Revamp	06	Responsive Frontend Development
07	Modern Component Implementation	08	Navigation Improvements	09	Content Structure Implementation
10	Mobile Optimization	11	Cross-Browser Compatibility	12	Frontend Performance Optimization
13	Design-to-Code Implementation	14	Final Testing	15	Deployment Support

Sanity CMS & Content Control

The website will include a structured Sanity CMS workspace so the client can manage the agreed content without editing the website code.

01 Sanity Studio Configuration

02 Structured Content Models

03 Editable Content Sections

04 Media Management

05 Client User Access

06 Initial Content Implementation

07 CMS Handover & Guidance

08 Deployment & Testing

Content control
The client may edit the agreed website content and media through Sanity.

Development boundary
Structural, design, feature, content-model, and integration changes remain development work and may require a separate quotation.

Third-party cost
Any required Sanity paid plan or subscription is a separate third-party charge.

Website Objective

The redesigned website will serve as the primary corporate digital platform for Go Technologies. It will support:

01 Corporate Credibility

02 Company Positioning

03 GoChauffeur Product Introduction

04 Future Product Introduction

05 Business Enquiries

06 Digital Marketing Campaigns

07 Long-Term Company Growth

08 Consistent Branding Across Digital Platforms

09 Structured Digital Content

Investment LKR 90,000

Target Timeline 01 Month

The target one-month delivery period begins once the required project information, website access, content, brand direction, and advance payment have been provided.

Client delays in content delivery, approvals, revision feedback, access credentials, or additional requirements may extend the delivery timeline.

05. Social Media Management

Tourithm will manage the agreed social media presence of the Go Technologies ecosystem throughout the three-month digital growth period.

The communication strategy will follow the newly established Go Technologies and GoChauffeur brand identities to maintain consistency across platforms.

Platforms | Facebook | Instagram | LinkedIn

01 Social Media Strategy
02 Content Strategy & Planning
03 Monthly Content Planning
04 Content Copy Development
05 Content Design
06 Content Publishing
07 Brand Awareness Content
08 GoChauffeur Product Content
09 Audience Engagement Support
10 Platform Optimization
11 Digital Brand Consistency
12 Campaign Content Support
13 Performance Review

Content Scope

Up to **10 planned core content pieces per month,** adapted across the agreed platforms where appropriate.

Content may include:

01 Static Posts
02 Carousels
03 Product Awareness Content
04 Feature Communication
05 Educational Content
06 Promotional Content
07 Pre-Launch Content
08 Campaign Creatives
09 Launch Communication



Professional photography, videography, influencer fees, talent fees, advanced animation, location production, and other external production requirements are not included unless separately quoted.

06. GoChauffeur Pre-Launch Marketing

Tourithm will develop and execute a structured three-month pre-launch marketing strategy for GoChauffeur.

The objective is to establish product awareness before launch rather than introducing GoChauffeur to the market without an existing digital audience.

Includes

01	Pre-Launch Marketing Strategy	02	Target Audience Identification	03	Product Awareness Planning
04	Early Audience Building	05	Community Growth Strategy	06	Product Introduction Campaigns
07	Feature Communication Strategy	08	Brand Awareness Campaigns	09	Early Interest Campaigns
10	Launch Countdown Campaign	11	Launch Content Planning	12	Market Preparation



Pre-Launch Objective

The campaign will progressively introduce GoChauffeur to its intended audience, communicate the value of the product, create familiarity with the platform, and build an initial audience before launch.

07. Paid Digital Advertising

Paid advertising will support the organic digital growth and pre-launch marketing strategy.

Includes

01 Meta Ads Campaign Setup

02 Campaign Structure Development

03 Audience Research

04 Audience Targeting

05 Campaign Launch

06 Campaign Management

07 Performance Monitoring

08 Campaign Optimization

09 Brand Awareness Campaigns

10 Product Awareness Campaigns

11 Early Interest Campaigns

12 Lead Generation Campaigns Where Applicable

13 Retargeting Preparation Where Applicable

14 Campaign Reporting

Recommended Advertising Budget

Starting from

LKR 30,000 per month

Advertising expenditure is not included in Tourithm's professional service fees.

The advertising budget will be paid separately by the client directly to Meta or the applicable advertising platform.

08. Project Delivery Approach

The project will be managed through coordinated workstreams to ensure that branding, development, and marketing support one another.

Phase 01
Foundation

01 Project Discovery
02 Requirement Confirmation
03 Go Technologies Brand Development
04 GoChauffeur Product Brand Development
05 Brand Architecture
06 Website Review

Phase 02
Digital development

01 Brand Finalization
02 Go Technologies Website Revamp with Sanity CMS
03 Social Media Content Preparation
04 Digital Brand Implementation

Phase 03
Digital growth & pre-launch

01 Social Media Management
02 GoChauffeur Product Awareness
03 Community Development
04 Paid Advertising
05 Early Audience Development
06 Launch Countdown
07 Launch Preparation

Multiple workstreams may progress simultaneously where appropriate.

09. Expected Project Outcome

Through this engagement, Tourithm aims to establish a stronger digital foundation for Go Technologies and prepare GoChauffeur for successful market introduction.

The project is designed to deliver:

01 A Professional Go Technologies Corporate Identity

02 A Dedicated GoChauffeur Product Identity

03 A Clear Mother-Company and Product-Brand Relationship

04 Consistent Branding Across Digital Platforms

05 A Completely Revamped Go Technologies Website

06 A Sanity-Powered Website Content System

07 A Consistent Social Media Presence

08 Structured Digital Content

09 A Three-Month Pre-Launch Marketing Campaign

10 Paid Advertising Infrastructure

11 Early Product Awareness

12 Initial Audience Development

13 Improved Digital Credibility

14 A Scalable Digital Foundation for Future Growth

The overall objective is to establish Go Technologies and GoChauffeur as a professionally branded, digitally visible, and market-ready technology ecosystem.

10. Investment

A. Go Technologies & GoChauffeur brand development

LKR 60,000

Includes:

01	Go Technologies Brand Development	02	GoChauffeur Product Brand Development	03	Corporate Brand Strategy
04	Product Brand Strategy	05	Corporate Brand Board	06	Product Brand Board
07	Brand Guidelines	08	Brand Color Systems	09	Typography Systems
10	Brand Identity Assets	11	Brand Architecture	12	Corporate & Product Brand Alignment

B. Digital growth & pre-launch marketing

LKR 90,000

Includes:

01	03 Months Social Media Management	02	Facebook Management	03	Instagram Management
04	LinkedIn Management	05	Content Strategy & Planning	06	Content Design & Creation
07	Content Publishing	08	Audience Engagement Support		
01	GoChauffeur Pre-Launch Marketing	02	Product Awareness Campaigns	03	Brand Awareness Campaigns
04	Launch Countdown Campaign	05	Early Audience Development	06	Community Growth Strategy
07	Meta Ads Campaign Setup	08	Meta Ads Management	09	Audience Targeting
10	Campaign Performance Optimization	11	Early Interest / Lead Campaigns	12	Launch Content Planning

C. Go Technologies website revamp

Complete corporate website revamp with responsive implementation and Sanity CMS integration.

LKR 90,000

E. Meta advertising budget

This amount is separate from Tourithm's professional service fees and will be paid directly by the client to the relevant advertising platform.

Starting from LKR 30,000 per month

Fixed project investment

The fixed professional investment excluding advertising expenditure is:

Go Technologies & GoChauffeur Brand Development	LKR 60,000
Digital Growth & Pre-Launch Marketing	LKR 90,000
Go Technologies Website Revamp with Sanity CMS	LKR 90,000

Fixed Professional Investment

LKR 240,000

11. Payment terms

All agreed Tourithm professional service fees will follow the payment structure below unless otherwise agreed in writing.

40% — Project commencement

A **40% advance payment** is required to confirm the project and commence work.

Project activities will begin once the advance payment has been received and the required project materials and access have been provided.

30% — Project progress payment

The second **30% payment** will be payable upon completion of the agreed intermediate project milestone.

The applicable milestone will be communicated according to the active project workstreams and agreed delivery plan.

30% — Final payment

The remaining **30% payment** will be payable upon completion of the agreed project scope and prior to:

01	Final Deployment	02	Final Handover
03	Release of Final Source Files	04	Transfer of Final Project Deliverables

Advertising spend and third-party platform charges are excluded from these payment stages.

12. Revision policy

To maintain the agreed project timeline, avoid continuous redevelopment, and ensure that feedback is implemented efficiently, the following revision policy will apply to all applicable development work.

A **revision round** is defined as one consolidated set of feedback provided by the client following presentation of a page, screen, or development stage.

The client is expected to review the submitted work fully and provide all requested changes together.

Separate requests submitted after implementation of a previously supplied revision has begun may be treated as another revision round.

Go Technologies website revamp revisions

The Go Technologies website revamp includes a maximum of:

05 Revision rounds

These five revision rounds apply to the agreed website revamp scope.

Each round must be submitted as one consolidated set of feedback.

The included revisions may cover reasonable adjustments relating to:

01	Section Layout	02	Spacing
03	Typography	04	Color Application
05	Image Placement	06	Content Placement
07	Navigation Presentation	08	Button Placement
09	Component Arrangement	10	Responsive Behaviour
11	Minor Visual Adjustments	12	Minor Content Positioning Changes
13	Creating New Sanity Content Types or CMS Workflows		

Revision process

Following presentation of the initial website implementation, the client may submit the first consolidated revision request.

Tourithm will implement the approved feedback and provide an updated version.

This review and refinement process may continue for a maximum of **05 rounds**.

Section 13 / continued

Revision 05 is the final included revision round.

Once Revision 05 has been implemented, the website will proceed toward final testing, approval, and deployment.

Not considered a website revision

The following are considered scope changes rather than normal revisions:

01	Complete Redesign of the Approved Website	02	Changing the Agreed Website Direction
03	Adding New Pages	04	Adding Major New Sections
05	Introducing New Functionality	06	Adding New Forms
07	Adding New Integrations	08	Changing the Website Structure After Approval
09	Significant Content Restructuring	10	Reopening Previously Approved Pages
11	New Requirements Introduced After Development Begins	12	Major Changes to Approved Components
13	Changes Requested After Final Approval	14	Requirements Outside the Original Website Scope
15	Creating New Sanity Content Types or CMS Workflows		

These changes may require additional development time and may be quoted separately.

General revision conditions

The following conditions apply to all revision rounds:

01	Feedback must be provided as one consolidated submission.	02	One consolidated submission equals one revision round.
03	Changes submitted after Tourithm begins implementing an approved revision may count as a new revision round.	04	A revision is intended to refine existing approved work.
05	A new requirement is not a revision.	06	Additional functionality is not a revision.
07	A major structural change is not a revision.	08	Reopening approved work may be treated as additional scope.
09	Revision limits apply only to the originally approved project requirements.	10	Unused revisions have no monetary value.
11	Unused revisions cannot be exchanged for other services.	12	Unused revisions cannot be transferred between unrelated screens or deliverables.

Section 13 / continued

01 Additional revisions beyond the stated limits may be quoted separately.

02 Creating New Sanity Content Types or CMS Workflows

Tourithm will notify the client before undertaking work that falls outside the included revision allowance.

13. Project timeline

Different workstreams within the project will operate according to their respective delivery periods.

Go Technologies website revamp with sanity cms

Target Timeline: 01 Month

The Go Technologies website revamp with Sanity CMS is expected to be completed within approximately **one month** from the confirmed commencement date.

The one-month target assumes timely delivery of:

01	**Website Access**	02	**Required Content**
03	**Existing Assets**	04	**Brand Information**
05	**Images**	06	**Client Feedback**
07	**Revision Feedback**	08	**Project Approvals**

The included website revision rounds must also be completed within reasonable review periods.

Delays caused by content, approvals, feedback, access, new requirements, or scope changes may extend the target timeline.

Digital growth & pre-launch marketing

Engagement Period: 03 Months

The digital growth and pre-launch marketing engagement will operate for **three months** from the agreed marketing commencement date.

The three-month scope includes:

01	**Social Media Management**	02	**Content Planning**
03	**Content Creation**	04	**Content Publishing**
05	**Product Awareness**	06	**Community Development**

Section 14 / continued

01 Meta Ads Management

02 GoChauffeur Pre-Launch Marketing

03 Early Audience Development

04 Launch Countdown

05 Launch Preparation

Multiple project workstreams may progress concurrently where practical.

14. Client responsibilities

The client is responsible for providing all information, materials, access, and approvals reasonably required for project completion.

This may include:

01	Company Information	02	Product Information
03	Existing Brand Assets	04	Website Credentials
05	Hosting / Domain Access	06	Technical Requirements
07	Final Website Content	08	Required Images
09	Platform Access	10	Meta Advertising Access
11	Timely Feedback	12	Project Approvals
13	Sanity Workspace User Details		

Delays in receiving required materials or approvals may affect the agreed project timeline.

15. Third-party costs

The following are not included in Tourithm's professional service fees unless specifically stated:

01	Domain Registration	02	Hosting
03	Cloud Infrastructure	04	Database Charges
05	API Charges	06	Premium Plugins
07	Paid Software	08	Third-Party Platforms
09	Email Services	10	SMS Services
11	Payment Gateway Fees	12	Advertising Spend
13	Stock Assets	14	Commercial Font Licences
15	Photography	16	Videography
17	Influencer Fees	18	Talent Fees
19	Other External Production Costs	20	Sanity Paid Plan or Subscription, if required

Any required third-party expenditure will be communicated before purchase or implementation.

16. Scope changes

This proposal is based on the requirements currently identified and agreed.

Requirements introduced after project commencement that materially affect the:

01	Deliverables	02	Page Count	03	Functionality
04	Development Complexity	05	Content Volume	06	Platform Requirements
07	Integration Requirements	08	Project Timeline		

May be considered additional scope.

Significant scope changes will be discussed with the client and quoted separately before implementation.

17. Project approvals

01 Client approval of a page, project phase, development milestone, or brand direction will be treated as authorization for Tourithm to proceed to the next project stage.

02 Changes requested after an approved stage has progressed into further development may affect both the project timeline and final investment.

03 The client will therefore be provided with suitable review opportunities before major milestones are finalized.

18. Intellectual property & handover

01 Upon settlement of all applicable project payments, the client will receive the final approved deliverables created specifically for the agreed project scope.

02 Tourithm retains ownership of its internal methodologies, reusable development components, frameworks, systems, workflows, and pre-existing intellectual property unless otherwise agreed in writing.

03 Third-party assets remain subject to their respective licences and usage conditions.

19. Marketing & advertising performance

Tourithm will use professional strategy, content development, campaign management, targeting, and optimization practices to support the objectives defined within this proposal.

However, digital marketing and advertising results may be affected by external factors including:

01	Market Conditions	02	Audience Behaviour	03	Competition
04	Platform Algorithms	05	Advertising Costs	06	Campaign Budget
07	Product Readiness	08	Product Positioning	09	Platform Policy Changes

Specific numbers of users, leads, downloads, conversions, enquiries, or revenue cannot therefore be guaranteed.

20. Proposal validity

This proposal is valid for **14 days from the date of issue**, unless otherwise extended or confirmed by Tourithm.

Any applicable statutory taxes, if required, will be communicated separately.

21. Why Tourithm?

Tourithm brings together **branding, Sanity-powered web development, digital strategy, creative execution, and growth marketing** within one coordinated team.

For Go Technologies, this allows the corporate brand, GoChauffeur product, client-managed website, and market launch strategy to develop under one consistent digital direction.

Tourithm.lk has also been recognized by **TopWeb.lk in 2026**, reflecting our commitment to creating modern digital experiences and high-quality technology-driven solutions.

Our objective is not simply to deliver individual digital assets.

We aim to establish the digital foundation required for **Go Technologies to confidently introduce GoChauffeur to the market and support its future growth.**





Thank you

We appreciate the opportunity to work with **Go Technologies** and contribute to the development and market introduction of **GoChauffeur**.

Through this engagement, Tourithm aims to establish a strong corporate identity, a Sanity-powered digital presence, and a structured market-entry strategy capable of supporting GoChauffeur from its current stage through launch.

We look forward to contributing to the next stage of **Go Technologies and GoChauffeur**.

TOURITHM

Transforming Businesses Through Digital Innovation

Phone: +94 76 567 1421
Website: www.tourithm.lk
Email: info@tourithm.lk
Address: 64, Rev. Dammarathana Mawatha, Madiwela, Kotte